BID TABULATION
Red Bird Rod Phase | - Storm Sewer Trunk
Madison Township, OH
OPWC Project CG#050/CG#060

LC Engineer's Project No. 10-020-02

D.B. Bentley, Inc. Rudzik Excavating Great Lakes Crushing, LTD Mr. B>
2649 Narrows Road 401 Lowellville Road 30831 Euclid Avenue 8616 Eucl
Painesville, OH 44077 P.O. Box 206 Willowick, OH 44092 Kirtlan
PH: 440-352-8495 Struthers, OH 44471 PH: 440-944-5500 PH: 4
FX: 440-352-1403 PH: 330-755-1549 FX: 440-944-9999 FX: 4
FX: 330-750-1330
tem Contract Unit Price Unit Price Total Unit Unit Price Unit Price Total Unit Unit Price Unit Price Total Unit Unit Price Unit Price
Number Description Quantity Unit Labor Material Price Extended Totals Labor Material Price Extended Totals Labor Material Price Extended Totals Labor Material
1 Clearing & Removal of Trees, 1 s
Land Planters, Fencing, etc.
andscape Flanters, Fencing, ete $30,000.00 | $ 3,017.25| $ 3301725 $  33,017.25| $35740.00| $ - | $3574000| $  35740.00| $11,400.00 | $ 7,600.00 [ $ 19,000.00] $  19,000.00 | $34,062.40 | $ -
2 4" HDPE Storm Sewer 20 LE
(Contingency) $ 2000[$ 1000|$ 3000]s3 600.00| $ 2660|$ 2536|$  51.96] $ 1,039.20| $ 6.00| $ 4.00|$  1000] 8 20000|$ 1630 $  19.70
3 6" HDPE Storm Sewer 20 LF
(Contingency) $ 2000[$ 1000|$ 3000]s$ 60000 $  26.60|$  2613[$  52.73| $ 1,054.60 | $ 9.00| $ 6.00| $ 1500] $ 30000| $ 1630 $  20.60
4 8" HDPE Storm Sewer 20 LF
(Contingency) $ 2000[$ 1500 3500]$ 70000 $  31.60|$ 2718[$  58.78| S 117560 $ 1500 $  10.00| $ 2500 $ 50000| $ 1630 $ 3130
5 12" HDPE Storm Sewer 520 LF
$ 2000[$ 1800|$ 3800 $ 1976000 | $ 2632 $ 2350 $  4982| s 2590640| $  3120|$ 2080 $ 5200|$ 27,04000| $ 1630 $  32.80
6 15" HDPE Storm Sewer 20 LF [$ 2500|3$ 1500|$  40.00] $ 800.00| $ 2070|$  1495| $ 35.65| $ 713.00| $ 27.00| $ 1800 $  4500| $ 900.00| $ 16.30| $  14.90
7 18" HDPE Storm Sewer 423 LF
$ 3000[$ 2500|$ 5500 23,265.00 3112 31.40 62.52 26,445.96 40.20 26.80 67.00 28,341.00 21.50 29.90
8 24" HDPE Storm Sewer 733 LF |s 4000[s 3000|s 7000]|$ 51,31000| $  3018|$ 3809[$ 68273 50,041.91| $  4320|$ 2880 $  7200|$ 52,776.00| $ 2150 $ 4150
9 30" HDPE Storm Sewer 116 LF
$ 4500[$ 3000|$ 7500 $ 8,70000| $ 3600 $ 36933  7293|s 8459.88| $ 5760 $  3840[$  96.00( $ 11,136.00| $ 2630 $  41.90
10 36" HDPE Storm Sewer 1329 LF |s 45.00 | $ 40.00 | $ 85.00| $ 112,965.00 [ $  42.25| $ 52.81| $ 95.06 [ $ 126,334.74 | $ 65.40 | $ 43.60| $  109.00 [ $ 144,861.00 | $ 26.30( $ 61.80
11 |42" HDPE Storm Sewer 1310 LF |'s 4500|$ 5000|$ 95008 12445000|$ 4493|$ 6011|$ 10504| $ 13760240 $ 7020 $ 46.80| $ 117.00| $  153,270.00( $ 2630 $  75.40
12 48" HDPE Storm Sewer 923 LF |'s 4500|$ 6500|$ 11000 $ 10153000|$ 4866|$ 8077|$ 12943|$ 11946389 $ 87.00| $ 5800[ $ 14500|$  133835.00( $ 2630 $  98.70
13 |18"x48" Tee 1 EA s 100.00| $ 1,100.00|$ 1,200.00] $ 120000 $  120.00| $ 1,028.32| $ 1,148.32| $ 114832 3 600.00| $ 400.00| $ 1,000.00| $ 1,000.00 | $ 1,476.40 | $ 1,145.20
14 |Storm Manhole (48" Dia.) 12 EA |'$ 1,00000| $ 1,20000|$ 220000 $ 26,40000 | $ 94433 | $ 1,05456| $ 1,998.89 | $ 23,986.68 | $ 1,860.00 | $ 1,240.00| $ 3,100.00| $ 37,20000| $ 98420 $ 868.70
15 Storm Manhole (Greater than 48" 18 EA
Dia.) $ 1,400.00 [ $ 2,100.00 | $ 3,5500.00 $ 63,000.00| $ 1,337.78| $ 1,784.98| $ 312276| $ 56,200.68 | $ 2,640.00 | $ 1,760.00 [ $ 4,400.00| $ 79,20000| $ 1,476.40| $ 1,713.30
16 |Catch Basin 2-3 5 EA 1's 40000| s 800.00|s 120000 s 6,000.00| $ 660.00| $ 1,031.01| $ 1,691.01] $ 8,455.05| $  660.00| $ 440.00 [ $ 1,100.00( $ 550000| $ 74530| $ 70250
17 [Tee Inlet Basins 8 EA |'s 30000|$ 1,400.00[$ 1,700.00| $ 13,600.00 | $ 555.00 | $ 1,595.23| $ 2,150.23 | $ 17,201.84 | $  450.00| $ 300.00| $ 750.00 | $ 6,000.00 | $ 49210 $ 994.10
18 [catch Basin 2-2-B 4 EA |'s 25000 $ 650.00[$ 900.00] $ 3,600.00| $ 40000 $ 43634 $  83634|$ 3534536 | $ 540.00| $ 360.00| $ 900.00 | $ 3,60000| $  37270| $  376.00
19 Reconnect/Plug Existing Storm 10 EA
Sewers $ 20000 $ 20000|$ 400.00]| $ 400000 $ 3000|$ 3150|$  6150]s$ 615.00| $ 27000 $ 180.00| $  450.00 | $ 4500.00| $ 98420| $ 22140
20 |Televise Storm Sewers 5368 LF |s 1.25[ $ 025] 3 150 | $ 8,052.00 | $ 055| $ 055 $ 110 $ 5904.80 | $ 135 $ 0.90] $ 25| % 12,078.00 | $ 1.30] $ -
21 HW-3 Headwall w/ 48" TideFlex 1 EA
Valve $10,000.00 | $25,000.00 | $ 35,000.00| $ 35,000.00 | $ 3,500.00 | $25639.43 | $ 29,139.43 | $ 29,139.43 | $16,800.00 | $11,200.00 | $ 28,000.00| $ 28,000.00 | $ 5,905.40 | $33,260.70
2 Reconnect Existing Sanitary Service 30 EA
Lateral Complete $ 10000 $ 500.00| $ 600.00 | $ 18,00000| $ 400.00| $ 1,043.85| $ 1,44385| 43,31550| $  30000| $ 20000 $ 500.00| $ 15,00000| $ 559.00| $  536.20
23 Reconnect Existing Water Services 30 EA
Complete $ 10000 $ 100.00| $ 200.00 | $ 6,00000| $ 30000 $ 168.00| $ 468.00| $ 14,04000| $ 180.00[ $ 120.00| $ 300.00 [ $ 9,00000| $ 55900 $ 116.60
24 Type "A" Pavement Replacement 3301 SF
w» P $ 3.00| $ 3.00] $ 6.00 | $ 19,806.00 | $ 327] s 251] $ 578 $ 19,079.78 | $ 3.00| $ 2.00| $ 500 $ 16,505.00 | $ 340( 3 2.60
25 Rl 2001 SF
Type "C" Pavement Replacement $  400|s 200 s 6003 1200600| $  510|$  385]8$ 8.95| $ 17908958  390|s  260|$  650|$  1300650|$  200|$ 240
26 |Type 'S" Pavement Replacement 4931 SF s 025] 050] $ 075 3 3,698.25| $ 091 s 064 $ 155] $ 7,643.05| $ 090 s 060| $ 150] $ 7,396.50 | $ 100 $ 1.20
27 |Roadway Pavement Replacement 49052 SF s 4.00| $ 350] $ 750| 8 37,140.00 | $ 458| 8 357 8 815 $ 40,358.80 | $ 420] 280 8 7.00] $ 34,664.00 | $ 450| $ 3.90
28 |Mailbox Removal & Replacement ! EA |s  s000|s 5000| $ 10000 s 100.00) $ 30000 $  50.00| $  350.00] $ 35000 $  90.00| $  60.00[ $ 150.00 | $ 150.00| $  100.00| $  212.00

Bid Opening: January 17, 2013



BID TABULATION

Red Bird Rod Phase | - Storm Sewer Trunk

Madison Township, OH

OPWC Project CG#050/CG#060

LC Engineer's Project No. 10-020-02

29 Existing Storm Removal & Disposal 1 LS
$50,000.00 [ $25,000.00 | $ 75,000.00| $ 75,000.00 | $16,825.00 | $ 6,590.60 | $ 23,415.60 | $ 23,415.60 | $ 6,600.00 | $ 4,400.00 | $ 11,000.00( $ 11,000.00 | $55,947.70 | $ -
30 Seeding & Mulching 7600 SY |s 1.00] $ 150| $ 250 $ 19,000.00 | $ 1.00] $ 053] $ 153] s 11,628.00 | $ 1.20] 0.80| $ 2.00| $ 15,200.00 | $ 2.80] $ 0.60
31 [Traffic Maintenance 1 LS |'s 3800.00]| $ -|$ 3800.00] $ 3,800.00 | $ 2,000.00| $ 1,000.00 [ $ 3,000.00 | $ 3,000.00 | $ 2,761.20| $ 1,840.80 [ $ 4,602.00| $ 4,602.00| $ 5,000.00| $ -
Regrading to Provide Positive
32 Drainage to Proposed Structures 1 LS
(Linear Grading) $ 3,800.00| $ -|$ 3800.00]| $ 3,800.00 | $ 2,500.00| $ -|'s$ 250000] $ 2,500.00 | $ 6,900.00 | $ 4,600.00 | $ 11,500.00 | $ 11,500.00 | $ 6,448.80 | $ -
33 Erosion Control 1 LS | $ 1,000.00| $ 1,000.00 [ $ 2,000.00| $ 2,000.00 | $ 3,300.00 [ $ 2,945.00| $ 6,245.00| $ 6,245.00| $ 1,320.00 [ $ 880.00 | $ 2,200.00( $ 2,200.00 | $ 5,494.50 | $ 5,000.00
34 As-Builts 1 LS |$ 15000] $ 50.00[ $ 200.00 | $ 200.00| $ 400.00| $ 100.00[ $  500.00| $ 500.00| $ 750.00| $ 500.00 | $ 1,250.00| $ 1,250.00 [ $ 2,500.00 | $ -
35 Project Signs 2 EA |$ 20000 $ 400.00[ $ 600.00]| $ 1,200.00 | $ 25000 $ 525.00| $  775.00 $ 1,550.00 [ $ 390.00| $ 260.00| $ 650.00 | $ 1,300.00 $ 275.00| $  308.00
36 Construction Staking 1 LS [$ 400000]$ 50000|$ 4500.00]| $ 4,500.00] $ 7,000.00 | $ 1,723.00| $ 8723.00] $ 8,723.00 | $ 2,520.00| $ 1,680.00 [ $ 4,200.00] $ 4,200.00| $ 2,500.00 | $ -
37 Fiber Optic Cable Conduit 60 LF [s 1300]s 200 $ 1500] s 90000 $  1471[$ 735] $ 22.06] $ 1,323.60 | $ 9.00] $ 6.00[ $ 15.00]s 90000 $ 2980[$ 3100
TOTAL CONTRACT BID $  845,699.50 $  881,565.02 $  897,111.00
Total Error

Bid Opening: January 17, 2013




BID TABULATION

Red Bird Rod Phase | - Storm Sewer Trunk
Madison Township, OH
OPWC Project CG#050/CG#060

LC Engineer's Project No. 10-020-02

JTO, Inc.
6011 Heisley Road
Mentor, OH 44060
PH: 440-351-1900

DiGioia-Suburban Excavating, Inc.

11293 Royalton Road
North Royalton, OH 44133
PH: 216-402-0084

Eclipse Co., LLC
23209 Miles Road
#120B
Warrensville Hts., OH 44128

FX: 440-357-8900 FX: PH: 216-332-9821
FX: 216-332-0899
Iltem Contract Unit Price uUnit Price Total Unit Unit Price Unit Price Total Unit Unit Price Unit Price Total Unit Unit Price Unit Price
Number Description Quantity Unit Labor Material Price Extended Totals Labor Material Price Extended Totals Labor Material Price Extended Totals Labor Material

1 Clearing & Removal of Trees, 1 s

Landscape Planters, Fencing, etc. $34,800.00 | $15,000.00 | $ 49,800.00| $ 49,800.00 | $20,636.35 $ 20,636.35 | $ 20,636.35| $ 8,612.50 | $ 9,043.13| $ 17,655.63| $ 17,655.63
2 4" HDPE Storm Sewer 20 LF

(Contingency) $ 30008 800 $  38.00|$ 76000 $  16.00| $ 800|$  2400($ 48000 $  1204| s 775|$ 1979 $ 395.80
3 6" HDPE Storm Sewer 20 LF

(Contingency) $ 30.00| $ 10.00 [ $ 40.00 | $ 800.00 | $ 16.00 [ $ 9.00| $ 25.00( $ 500.00 | $ 12.04| $ 8.12| $ 20.16 | $ 403.20
4 8" HDPE Storm Sewer 20 LF

(Contingency) 35.00 10.00 4500 | $ 90000 $  1650|$ 1000 $  2650| $ 53000 $  12.04| 8 067|3  2171|$ 434.20
5 12" HDPE Storm Sewer 520 LF s es500[s 2050|$ 8550|8 4446000 $  49.00|$  2320($  7220| 8 37544.00| $ 2408 $ 4043|$  6451|$ 33,545.20
6 15" HDPE Storm Sewer 20 ¥ |'s s000|s 24003 8300]s 166000( $ 2400 $ 1550|$  3950($ 790.00 | $ 752|$  1780|$  2532] 8 506.40
7 18" HDPE Storm Sewer 423 LF |'s s5940|$ 2500|$ 8440]|s 3570120 $ 56.35| $  27.00| $ 83.35| $ 35257.05| $ 2408|$ 5826| % 8234|$ 34,829.82
8  [24"HDPE Storm Sewer 733 ¥ [s 6200]$ 28003 o0.00|$ 6597000 $  69.00|$ 3000|$  99.00| $ 7256700 $  2408|$ 69.41|$  9349]$ 68,528.17
° 80" HDPE Storm Sewer 116 ¥ |'s e720|s  3840|s 10560] s 1224960 $  80.00[$  3200|$ 11200]$ 1299200 $  3010($  76.07|$ 10617 $ 12,315.72
10 36" HDPE Storm Sewer 1329 LF s e270[s 4800|$ 11070|$ 14712030|$ 8625  43.00|$ 12925|$ 17177325 $  30.10|$  89.21|$ 11931|$  158562.99
11 [42"HDPE Storm Sewer 1310 F s 63605 5000|$ 122605 160606.00|5 81.00|$ 5230|$ 13330| s  17462300|$ 2315 s 10065| $ 12380| s  162,178.00
12 48" HDPE Storm Sewer 923 LF |s  6740[$ 7200| $ 13940|$ 12866620| 5 6215|$ 68.00| $ 13015|$  12012845|$ 27.36| $ 11455 $ 14191|$  130982.93
13 18" x 48" Tee 1 EA |'s 30000[$ 600.00] $ 900.00] $ 900.00| $ 165.00| $ 500.00( $  665.00( $ 665.00| $  50.00| $ 51450 $ 56450 | $ 564.50
14 |Storm Manhole (48" Dia.) 12 EA |'s 800.00| $ 1,20000[$ 2,000.00] $ 24,00000| $ 95000 $ 900.00| $ 1,850.00| $ 22,200.00| $ 4,01275| $ 1567.40|$ 5580.15| $ 66,961.80
15 Storm Manhole (Greater than 48" 18 EA

Dia.) $ 1,500.00 [ $ 2,000.00| $ 3,500.00| $ 63,000.00| $ 1,225.00| $ 1,600.00| $ 2,825.00] $ 50,850.00 | $ 4,012.75| $ 249019 | $ 6502.94| $  117,052.92
16 Catch Basin 2-3 S EA |$ 50000[$ 700.00|$ 1,200.00] $ 6,000.00| $ 600.00[ $ 665.00| $ 1,265.00| $ 6,325.00 | $ 1504.78| $ 93468 [$ 2439.46| $ 12,197.30
17 Tee Inlet Basins 8 EA |'s 30000[$ 700.00]|$ 1,000.00| $ 8,000.00| $ 600.00[ $ 800.00| $ 1,400.00| $ 11,200.00 | $ 18810 $ 900.61[$ 1,088.71( $ 8,709.68
18 Catch Basin 2-2-B 4 EA |'s 40000[$ 450.00| $ 850.00]| $ 3,400.00| $ 565.00| $ 400.00| $  965.00 | $ 3,860.00 | $ 1,504.78| $ 58850 [ $ 2,093.28| $ 8,373.12
19 Reconnect/Plug Existing Storm 10 EA

Sewers $ 15000 $ 100.00| $ 250.00] $ 2,500.00| $ 15500 $  75.00| $ 23000 $ 230000 $  100.00| $ -|'$ 10000]$ 1,000.00
20 |Televise Storm Sewers 5368 LFls 110] $ -ls 110] 8 5,904.80 | $ 130] 8 0.05] $ 135] 8 7,246.80 | $ 2.00] $ -ls 2.00] $ 10,736.00
21 HW-3 Headwall w/ 48" TideFlex 1 EA

Valve $ 5,000.00 | $25,000.00| $ 30,000.00| $ 30,000.00 | $ 3,735.00 | $27,000.00 | $ 30,735.00 | $ 30,735.00 | $ 6,753.92 | $27,031.70 | $ 33,785.62| $ 33,785.62
2 Reconnect Existing Sanitary Service 30 EA

Lateral Complete $ 15000[$ 200.00| $ 350.00]| $ 10,500.00 | $  650.00| $ 500.00| $ 1,150.00| $ 34500.00| $  601.91|$ 1337|$ 615.28| $ 18,458.40
23 Reconnect Existing Water Services 30 EA

Complete $  10000[$ 100.00| $ 20000 $ 6,000.00| $ 10000|$ 8500|$ 185.00] $ 5550.00| $ 60191 $ 11.69| $ 613.60| $ 18,408.00
24 |Type "A" Pavement Replacement 3301 SFls  300|s 3s0]s es0|s  214s650| s 380[s  250|s 630|$  2079630|$  238|$  261|s  499|s 1647199
25 |Type "C" Pavement Replacement 2001 SFls  400|s 3s0|s  750|s 1500750| $  530|s  3.00|s 8.30| $ 1660830| $  350|s  385|s  735|s 1470735
26 |Type"S" Pavement Replacement 4931 SF s 125)s  o7s|s  200]s 986200| 3 075|075 150] 7396503  075] § -ls  ors|s 3,698.25
27 |Roadway Pavement Replacement 4952 SF | ¢ 200| & 470 8 870| $ 43,082.40 | $ 500] s 350 $ 850 $ 42,092.00 | $ 350 $ 385] $ 735| $ 36,397.20
28 |Mailbox Removal & Replacement 1 EA 1's 10000| s 15000| s 250.00] s 25000| $  5000|$  50.00|$ 10000 $ 10000| $  2500|$  7875|$  10375| $ 103.75
29 |Bxisting Storm Removal & Disposal 1 LS | $42,100.00] s - | $ 4210000 3  42100.00| $27,000.00| $13,400.00| $ 40,400.00| $  40,400.00 | $27,719.50 | $ -| s 27710508 2771950
30 |Seeding & Mulching 7600 SY [s 035] 015] $ 050 $ 3,800.00 | $ 200] $ 090 $ 290 s 22,040.00 | $ 070] $ -|s 070 5,320.00

Bid Opening: January 17, 2013




BID TABULATION

Red Bird Rod Phase | - Storm Sewer Trunk
Madison Township, OH
OPWC Project CG#050/CG#060

LC Engineer's Project No. 10-020-02

st Traffic Maintenance ! LS $13,000.00 [ $ 200.00 | $ 13,200.00( $ 13,200.00 | $15,000.00 | $ 1,000.00 [ $ 16,000.00 | $ 16,000.00 | $ 2,000.00| $ 1,650.00 | $ 3,650.00| $ 3,650.00
Regrading to Provide Positive
32 Drainage to Proposed Structures 1 LS
(Linear Grading) $ 8,400.00 | $ 3,000.00 | $ 11,400.00| $ 11,400.00 | $ 4,000.00 | $ - | $ 4,000.00| $ 4,000.00 | $ 5,000.00| $ - | $ 5,000.00( $ 5,000.00
33 Erosion Control 1 LS | s 5,000.00| $ 2,000.00[$ 7,00000|$ 7,000.00 | $ 3,400.00 [ $ 1,000.00 | $ 4,400.00 | $ 4,400.00| $ 5,676.00| $ -|$ 5676.00] $ 5,676.00
34 As-Builts 1 LS | $ 1,000.00| $ -|$ 1,00000| $ 1,000.00 [ $ 350.00| $ -|$ 35000]$ 350.00| $ 1,000.00| $ -|$ 1,00000] $ 1,000.00
35 Project Signs 2 EA $ 300.00| $ 500.00| $ 800.00 | $ 1,600.00 | $ 365.00 | $ 200.00 | $ 565.00 | $ 1,130.00 | $ 275.00 | $ 302.50| $ 577.50 | $ 1,155.00
36 Construction Staking 1 LS $ 4,500.00| $ - | $ 4500.00( $ 4,500.00 | $ 4,400.00 | $ 500.00 | $ 4,900.00 [ $ 4,900.00 | $31,350.00 | $ 385.00 | $ 31,735.00| $ 31,735.00
87 |Fiber Optic Cable Conduit 60 ¥ |s s000|s 20003 7000]s 420000 $  740]s  150|s 890 s 53400 $  1400| $ -|s  1400]s 840.00
TOTAL CONTRACT BID $ 987,356.50 $ 1,003,466.00 $ 1,070,059.44
Math Error

Bid Opening: January 17, 2013




Bid Opening: January 17, 2013

BID TABULATION

Red Bird Rod Phase | - Storm Sewer Trunk

Madison Township, OH
OPWC Project CG#050/CG#060

LC Engineer's Project No. 10-020-02

<cavator, Inc.
id Chardon Road

Chivers Construction Co.
6700 Tow Road

Burton Scot Contractors, LLC

11330 Kinsman Road

d, OH 44094 Fairview, PA 16415 Newbury, OH 44065

+40-256-2008 PH: 814-474-2637 PH: 440-564-1011

40-256-0036 FX: 814-474-2433 FX: 440-585-5011

otal Unit Unit Price Unit Price Total Unit Unit Price Unit Price Total Unit
Price Extended Totals Labor Material Price Extended Totals Labor Material Price Extended Totals
$ 34,062.40( $ 34,062.40 | $22,600.00  $ - | $ 22,600.00| $ 22,600.00 | $19,200.00 | $12,800.00 [ $ 32,000.00| $ 32,000.00
$ 36.00( $ 720.00 [ $ 58.00 | $ 10.00 | $ 68.00( $ 1,360.00 | $ 58.13| $ 3332| $ 91.45( $ 1,829.00
$ 36.90| $ 738.00 | $ 58.00 | $ 12.00 | $ 70.00( $ 1,400.00 | $ 63.85| $ 33.70 | $ 97.55| $ 1,951.00
$ 47.60| $ 952.00 | $ 58.00 | $ 14.00 | $ 72.00( $ 1,440.00 | $ 58.13| $ 3469 | $ 92.82| $ 1,856.40
$ 49.10| $ 25,532.00 | $ 23.00| $ 20.00 | $ 43.00| $ 22,360.00 | $ 29.07| $ 2742 | $ 56.49 | $ 29,374.80
$ 31.20( $ 624.00| $ 7.00| $ 15.00 | $ 22.00( $ 440.00)| $ 13230| $ 12982 $ 262.12| $ 5,242.40
51.40( $ 21,742.20| $ 23.00| $ 22.00| $ 45.00| $ 19,035.00 | $ 3086 | $ 34.96 | $ 65.82| $ 27,841.86
$ 63.00 [ $ 46,179.00 | $ 25.00| $ 30.00 | $ 55.00 [ $ 40,315.00 | $ 26.27| $ 40.95| $ 67.22| $ 49,272.26
$ 68.20 [ $ 7,911.20 | $ 28.00| $ 39.00 | $ 67.00( $ 7,772.00 | $ 39.34| $ 55.95| $ 95.29( $ 11,053.64
$ 88.10( $ 117,084.90 [ $ 32.00( $ 71.00 | $ 103.00| $ 136,887.00 [ $ 2236| $ 57.41] $ 79.77( $ 106,014.33
$ 101.70| $ 133,227.00 | $ 44.00 | $ 66.00 | $ 110.00| $ 144,100.00 | $ 2191 $ 66.99 | $ 88.90| $ 116,459.00
$ 125.00| $ 115,375.00 [ $ 54.00 | $ 96.00 | $ 150.00| $ 138,450.00 | $ 24.13| $ 85.06 | $ 109.19| $ 100,782.37
$ 2,621.60| $ 2,621.60| $ 600.00| $ 600.00( $ 1,200.00( $ 1,200.00| $ 2,330.81 | $ 2,397.27 [ $ 4,728.08| $ 4,728.08
$ 185290 $ 22,234.80 | $ 1,400.00 | $ 1,200.00 [ $ 2,600.00( $ 31,200.00| $ 1,716.99| $ 1,330.84| $ 3,047.83| $ 36,573.96
$ 3,189.70( $ 57,414.60 | $ 1,400.00| $ 2,200.00 [ $ 3,600.00( $ 64,800.00 | $ 1,623.15| $ 2,011.79( $ 3,63494| $ 65,428.92
$ 1,44780( $ 7,239.00| $ 800.00| $ 1,100.00 [ $ 1,900.00( $ 9,500.00 $ 1,262.73| $ 1,240.62| $ 2,50335| $ 12,516.75
$ 1,486.20( $ 11,889.60 | $ 1,000.00 | $ 1,800.00 [ $ 2,800.00( $ 22,400.00| $ 87159| $ 97747[$ 1,849.06| $ 14,792.48
$ 748.70| $ 2,99480| $ 700.00| $ 800.00f $ 1,500.00( $ 6,000.00| $ 1,207.13| $ 875.06($ 2,08219| $ 8,328.76
$ 1,205.60( $ 12,056.00 | $ 300.00 | $ 50.00 | $ 350.00 [ $ 3,500.00| $ 21040( $ 107.64| $ 318.04| $ 3,180.40
$ 1.30] $ 6,978.40| $ 150| $ -3 1.50( $ 8,052.00 [ $ 058 $ 058 $ 1.16]| $ 6,226.88
$ 39,166.10( $ 39,166.10 | $ 9,000.00 [ $30,000.00 | $ 39,000.00 | $ 39,000.00 | $30,600.00 | $45,900.00| $ 76,500.00 | $ 76,500.00
$ 1,095.20( $ 32,856.00 | $ 1,100.00 [ $ 1,000.00| $ 2,100.00| $ 63,000.00| $ 129.43| $ 33890 $ 468.33| $ 14,049.90
$ 675.60 [ $ 20,268.00 | $ 75.00| $ 75.00 | $ 150.00| $ 4,500.00| $ 166.60 [ $ 4740 $ 214.00| $ 6,420.00
$ 6.00| $ 19,806.00 | $ 250| $ 3.50| $ 6.00( $ 19,806.00 | $ 2.00| $ 275| $ 4.75| $ 15,679.75
$ 4.40| $ 350| $ 350| $ 250 | $ 6.00( $ 12,006.00 | $ 3.00| $ 3.50| $ 6.50( $ 13,006.50
$ 220 $ 10,848.20 | $ 050 $ 050| $ 1.00( $ 4,931.00 | $ 1.00]| $ 250 | $ 350 $ 17,258.50
$ 8.40( $ 41,596.80 | $ 350| $ 450| $ 800| $ 39,616.00 | $ 3.00| $ 400 $ 7.00( $ 34,664.00
$ 312.00| $ 312.00 | $ 27.00| $ -1 3 27.00( $ 27.00] $ 40.00 | $ 55.00 | $ 95.00| $ 95.00




Bid Opening: January 17, 2013

BID TABULATION

Red Bird Rod Phase | - Storm Sewer Trunk

Madison Township, OH

OPWC Project CG#050/CG#060

LC Engineer's Project No. 10-020-02

$ 55947.70( $ 55,947.70 | $26,000.00 [ $ - | $ 26,000.00| $ 26,000.00 | $27,276.34 | $26,880.43 | $ 54,156.77| $ 54,156.77
$ 3.40( $ 25,840.00 | $ 1.75] $ 025]| $ 2.00( $ 15,200.00 | $ 035 $ 0.65| $ 1.00| $ 7,600.00
$ 5,000.00( $ 5,000.00| $ 500.00( $ -1 500.00 [ $ 500.00 | $15,000.00 | $15,000.00 | $ 30,000.00| $ 30,000.00
$ 6,448.80| $ 6,448.80 | $ 5,200.00| $ -|$ 5,20000]| $ 5,200.00 | $15,000.00 | $10,000.00 [ $ 25,000.00| $ 25,000.00
$ 10,494.50( $ 10,494.50 [ $ 1,500.00 | $ 2,000.00 [ $ 3,500.00( $ 3,500.00 [ $ 2,000.00 | $ 3,000.00| $ 5,000.00| $ 5,000.00
$ 2,500.00| $ 2,500.00| $ 100.00| $ -3 100.00| $ 100.00 [ $ 1,500.00| $ 1,500.00 | $ 3,000.00 | $ 3,000.00
$ 583.00| $ 1,166.00| $ 300.00| $ 850.00| $ 1,150.00| $ 2,300.00| $ 500.00| $ 500.00| $ 1,000.00| $ 2,000.00
$ 2,500.00( $ 2,500.00 | $ 9,000.00| $ -|$ 9,00000|$ 9,000.00 $ 2,500.00| $ 3,685.00| $ 6,185.00| $ 6,185.00
$ 60.80 [ $ 3,648.00 [ $ 19.00| $ -3 19.00| $ 1,140.00 | $ 35.00| $ 15.00 | $ 50.00 | $ 3,000.00

$ 905,978.10 $ 928,637.00 $ 949,068.71




Bid Opening: January 17, 2013

BID TABULATION

Red Bird Rod Phase | - Storm Sewer Trunk

Madison Township, OH

OPWC Project CG#050/CG#060

LC Engineer's Project No. 10-020-02

Total Unit Unit Price Unit Price Total Unit Unit Price Unit Price Total Unit
Price Extended Totals Labor Material Price Extended Totals Labor Material Price Extended Totals
$ $ $ -1 s $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $
$ $ $




BID TABULATION
Red Bird Rod Phase | - Storm Sewer Trunk
Madison Township, OH
OPWC Project CG#050/CG#060

LC Engineer's Project No. 10-020-02

$ $
$ $
$ $
$ $
$

$ $

Bid Opening: January 17, 2013



